STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 23

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS RAS

01/12/00
10- 0A9804
10- MER-99-9.9/12. 4

ENG NEERS EST

Bl D TOTAL

2,637,025.05

2,715, 651. 00

2,721,736. 40

2,770, 988.00

3,023, 830. 00

SUMMARY

HB1

2,539, 000. 00

Bl DDER | D

I N MERCED COUNTY I N AND NEAR MERCED
FROM DUCK SLOUGH OVERFLOW BRI DGE TO
GERARD AVENUE

CONSTRUCT MEDI AN BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/13/ 00
CONTRACT CCDE 'D '
42 CONTRACT | TEMS

FEDERAL Al D ACST- P099- (393) E
PHG P099- ( 393) E

TOTAL NUMBER OF WORKI NG DAYS 100

AMOUNT OVER 98, 025. 05

PERCENT OVER EST 3. 86

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

YUBACON | NC

P O BOX 3176
DI AMOND SPRI NGS CA 95619

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099-4248

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

TElI CHERT CONSTRUCTI ON

P O BOX 3367
TURLOCK CA 95381- 3367

FAX

FAX

FAX

FAX

FAX

530 295-5890
00719105
530 626-0200

530 241-1086
00471473
530 243-0787

831 724-1011
00000089
831 728-1701

530 275-4443
00688157
530 275-0706

209 632- 6600
00000008
209 632-3404



10- 0A9804
10- MER-99-9
01/12/ 00

3, 119, 866. 00

3, 568, 510. 00

7

1

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

HI LLSI DE CONTRACTORS | NC

12235 BEACH BLVD STE 4A
STANTON CA 90680

559 299-3290
00631980
FAX 559 299- 3503

714 799- 9909
00686325
FAX 714 799- 9005

Bl D245
PACE 2
01/13/00



10- 0A9804 Bl D245

10- MER-99-9 PACGE 3

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BOBBI E MACK GRI NDI NG COMPANY ROADWAY EXCAVATI ON
139 N CAIN ST
VI SALI A CA 93292

DON GARCI A EXCAVATI ON AND PAVI NG PAVI NG
P O BOX 7176
SQUTH LAKE TAHOE CA 95731

FRANKLI' N REI NFORCI NG STEEL REI NFORCED STEEL
1384 N JACKSON ST
FRESNO CA 93703

HUNSAKER SAFETY AND SI GNS TRAFFI C CONTROL AND Sl GNS ( PORTI ON)
P O BOX 11487
FRESNO CA 93773

M K M GENERAL ENG NEERI NG CONTRACTOR DRAI NAGE AND BARRI ERS
P O BOX 2290
CUPERTI NO CA 95015

RUSS ENTERPRI SES TRAFFI C CONTROL AND Sl GNS ( PORTI ON)
1045 W CHARTER VWAY
STOCKTON CA 95208

VI CKERS CONCRETE SAW NG ASPHALT AND CONCRETE SAW NG
3200 JEFFERSON BLVD
VEST SACRAMENTO CA 95691

WALTER C SM TH COVPANY BORE AND JACK
P O BOX 1047
CLOVIS CA 93613



10- 0A9804
10- MER-99-9
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL STRI PI NG
RANCHO CCRDOVA CA

HUNSAKER SAFETY
FRESNO CA

K R C SAFETY
VI SALI A CA

R L CHAI DES CONSTRUCTI ON
FREMONT CA

RUSS ENTERPRI SES
SAN JOSE CA

VI CKERS CONCRETE SAW NG
VEST SACRAMENTO CA

WALT SM TH BORI NG
FRESNO CA

| TEM5 33 THRU 37

| TEM 18

ITEM5 5 THRU 7, 12, 13 AND 40 THRU 42

| TEM 3

| TEM 9 ( PORTI ON)

| TEM5 38 AND 39

| TEM 10 ( PORTI ON)

| TEMS 18, 23 AND 28

| TEM 27 (PORTI ON)



10- 0A9804
10- MER-99-9
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
01/13/00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG
RANCHO CORDOVA CA

K R C SAFETY
VI SALI A CA

MBI INC
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

Bl DDER | D NAME AND ADDRESS

ITEMS 5, 7, 12, 13 AND 40 THRU 42

I TEMS 3, 4, 15, 24 AND 32

| TEM5S 33 THRU 39

| TEM 27 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

FRANKLI' N REI NFORCI NG STEEL
FRESNO CA

HUNSAKER SAFETY AND SI GNS
FRESNO CA

VI CKERS CONCRETE SAW NG
VEEST SACRAMENTO CA

ITEM5 5 THRU 7 AND 12, 13 AND 40 THRU 42

REBAR

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

CORE DRI LLI NG AND CUT ASPHALT CONCRETE



10- 0A9804 Bl D245

10- MER-99-9 PACE 6

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AZTECA GRATED DRAI'N

RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CCORDOVA CA
HUNSAKER SAFETY CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GN
FRESNO CA
MBI BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
PACI FI C BORI NG BORI NG

CARUTHERS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE COVPANY GUARD RAI L ( PARTI AL)
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CCORDOVA CA
PACI FI C BORI NG JACKED WELDED STEEL PI PE ( PARTI AL)
CARUTHERS CA
R L CHAI DES CONCRETE BARRI ER ( PARTI AL)
FREMONT CA
VI CKERS CONCRETE SAW CUTTI NG ( PARTI AL)

SACRAMENTO CA



10- 0A9804
10- MER-99-9
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/13/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALMEX ENG NEERI NG
P O BOX 2425
RI VERSI DE CA 92516

ASPHALT PAVI NG



10- 0A9804 Bl D245

10- MER- 99- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 12/ 00 01/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 35, 000. 00* 35, 000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 150, 000. 00* 150, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 75, 000. 00* 75, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 120, 000. 00* 120, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9, 860 4.45 43,877.00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 11 32.50 357. 50
7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1,120 4.90 5, 488. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 33, 000. 00* 33, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 7, 040 33.50 235, 840. 00
10 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 160 308. 00 49, 280. 00
11 150206 ABANDON CULVERT EA 1 25, 000. 00 25, 000. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 8, 140 1.10 8, 954. 00
13 150722 REMOVE PAVEMENT MARKER EA 2,790 1.10 3, 069. 00
14 150820 REMOVE | NLET EA 8 460. 00 3, 680. 00
15 152320 RESET ROADSI DE SI GN EA 4 780. 00 3,120. 00
16 158100 SALVAGE CRASH CUSHI ON EA 2 1, 600. 00 3, 200. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
18 190101 ROADVAY EXCAVATI ON VB 2, 980 60. 00 178, 800. 00
19 194001 DI TCH EXCAVATI ON VB 1, 140 17.00 19, 380. 00
20 260201 CLASS 2 AGGREGATE BASE VB 2, 960 45. 00 133, 200. 00
21 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 830 65. 00 183, 950. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 20 900. 00 18, 000. 00
23 (S) 515059 CORE CONCRETE EA 6 150. 00 900. 00
24 566011 ROADSI DE SI GN - ONE POST EA 3 810. 00 2, 430. 00
25 641132 300 MM PLASTI C PI PE M 1, 260 110. 00 138, 600. 00
26 016986 450 MM STEEL SPIRAL RIB Pl PE M 370 95. 00 35, 150. 00
(1.63 MV THI CK)
27 704187 JACKED 450 MM WELDED STEEL Pl PE M 25 640. 00 16, 000. 00
(9.53 MM THI CK)
28 016988 GRATED LI NE DRAI N M 1, 620 150. 00 243, 000. 00
29 705044 450 MM STEEL FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
30 721011 ROCK SLOPE PROTECTI ON VB 2 530. 00 1, 060. 00
(BACKI NG NO. 2, METHOD B)
31 (S) 750007 FRAVE AND GRATE EA 27 500. 00 13, 500. 00
32 820141 OBJECT MARKER ( TYPE K- 1) EA 2 1, 525. 00 3, 050. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 150 67. 50 10, 125. 00
34 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 733.75 733.75

( BREAKAVAY, TYPE B)



10- 0A9804 Bl D245

10- MER-99-9 CONTRACT PROPOSAL OF LOW BI DDER PACE 9
01/12/ 00 01/13/00
| TEM | TEM UNIT CF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 057. 50 3, 057.50
36 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 6 6, 625. 80 39, 754. 80
37 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 6 1, 100. 00 6, 600. 00
38 839701 CONCRETE BARRI ER ( TYPE 60) M 110 190. 75 20, 982. 50
39 839703 CONCRETE BARRI ER ( TYPE 60C) M 3,270 222.00 725, 940. 00
40 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 16, 000 .80 12, 800. 00
41 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,250 2.20 4, 950. 00
42 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1,120 3.30 3,696. 00

TOTAL 2,637,025. 05



| TEI\/||

©Co~NOOOBWNE

10- 0A9804
10- MER-99-9
01/12/ 00

SUMMARY

OF

REMAI

N

BI DDERS

Bl D245
PACGE 10
01/13/00
FI FTH
BI D AMOUNT
20, 000. 00* 20000
30, 000. 00* 30000
15, 000. 00* 15000
540, 000. 00* 540000
6. 00 59160
30. 00 330
4.50 5040
35, 000. 00* 35000
6. 00 42240
125. 00 20000
1, 000. 00 1000
1.00 8140
1.00 2790
1, 000. 00 8000
350. 00 1400
1, 600. 00 3200
25, 000. 00* 25000
50. 00 149000
25. 00 28500
50. 00 148000
60. 00 169800
3, 000. 00 60000
3, 000. 00 18000
350. 00 1050
95. 00 119700
140. 00 51800
585. 00 14625
225.00 364500
850. 00 850
575. 00 1150
300. 00 8100
45. 00 90.
65. 00 9750
675. 00 675
2,825.00 2825
6, 025. 00 36150
1, 025. 00 6150
105. 00 11550
300. 00 981000



10- 0A9804 Bl D245

10- MER- 99- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
01/ 12/ 00 01/ 13/ 00
------------------------------- R R e C T LT LR e L ] EE TR PP PP L L P e PEPEPERE R
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
[ =ommme e R Lt [ -ommmme e [ =ommme e
40 | 72 11520. 00| .55 8800. 00| . 80 12800. 00| .85 13600. 00
41 | 2.00 4500. 00| 3.50 7875. 00| 2.00 4500. 00| 2.50 5625. 00
42 | 3. 00 3360. 00| 4.25 4760. 00| 5. 00 5600. 00| 4.50 5040. 00

TOT 2,715, 651. 00 2,721, 736. 40 2,770,988. 00 3,023, 830. 00



10- 0A9804 Bl D245

10- MER- 99- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
01/ 12/ 00 01/ 13/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R LR R
1] 3, 500. 00* 3500. 00| 10, 000. 00* 10000. 00
2 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
3| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
4 | 186, 300. 00* 186300. 00| 500, 000. 00* 500000. 00
5 | 5. 00 49300. 00| 4.00 39440. 00
6 | 35.00 385. 00| 50. 00 550. 00
7| 5. 50 6160. 00| 5. 00 5600. 00
8 | 65, 000. 00* 65000. 00| 10, 000. 00* 10000. 00
9 | 65. 00 457600. 00| 50. 00 352000. 00
10 | 275. 00 44000. 00| 300. 00 48000. 00
11 | 1, 300. 00 1300. 00| 1, 000. 00 1000. 00
12 | 1.20 9768. 00| 5. 00 40700. 00
13 | 1.20 3348. 00| 2.00 5580. 00
14 | 750. 00 6000. 00| 500. 00 4000. 00
15 | 230. 00 920. 00| 350. 00 1400. 00
16 | 850. 00 1700. 00| 1, 000. 00 2000. 00
17 | 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
18 | 80. 00 238400. 00| 50. 00 149000. 00
19 | 15. 00 17100. 00| 50. 00 57000. 00
20 | 65. 00 192400. 00| 50. 00 148000. 00
21 | 55. 00 155650. 00| 60. 00 169800. 00
22 | 2, 000. 00 40000. 00| 2, 000. 00 40000. 00
23 | 1, 000. 00 6000. 00| 500. 00 3000. 00
24 | 230. 00 690. 00| 250. 00 750. 00
25 | 130. 00 163800. 00| 100. 00 126000. 00
26 | 180. 00 66600. 00| 100. 00 37000. 00
27 | 650. 00 16250. 00| 100. 00 2500. 00
28 | 200. 00 324000. 00| 100. 00 162000. 00
29 | 300. 00 300. 00| 250. 00 250. 00
30 | 400. 00 800. 00| 150. 00 300. 00
31 | 300. 00 8100. 00| 500. 00 13500. 00
32 | 60. 00 120. 00| 100. 00 200. 00
33 | 59. 00 8850. 00| 250. 00 37500. 00
34 | 630. 00 630. 00| 5, 000. 00 5000. 00
35 | 2, 600. 00 2600. 00| 1, 500. 00 1500. 00
36 | 5, 500. 00 33000. 00| 30, 000. 00 180000. 00
37 | 950. 00 5700. 00| 200. 00 1200. 00
38 | 230. 00 25300. 00| 200. 00 22000. 00
39 | 280. 00 915600. 00| 400.00  1308000. 00



10- 0A9804
10- MER- 99- 9
01/ 12/ 00
| TEM SI XTH
| BI D
|
40 | .85
41 | 2.30
42 | 3.50

SUMMARY DDERS

3, 119, 866. 00 3, 568, 510. 00

Bl D245
PACGE 13
01/13/00



